## GPC Bid Tabulation

### Kinesiology Relocation

Construction Estimate: $6,658,000

**RESULTS ARE AS READ -- SUBJECT TO VERIFICATION**

<table>
<thead>
<tr>
<th>Bidder</th>
<th>BB or CC</th>
<th>MBE or DVB</th>
<th>Bid Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>C.D. Smith Construction, Inc.</td>
<td>BB</td>
<td></td>
<td>$6,290,000</td>
</tr>
<tr>
<td>Miron Construction Co., Inc.</td>
<td>BB</td>
<td></td>
<td>$7,392,385</td>
</tr>
<tr>
<td>Vogel Bros. Building Co.</td>
<td>BB</td>
<td></td>
<td>$6,030,000</td>
</tr>
<tr>
<td>JP Cullen &amp; Sons, Inc.</td>
<td>BB</td>
<td></td>
<td>$5,653,137</td>
</tr>
</tbody>
</table>