

Libraries Collection Preservation Facility  
Q&A  
Project No. A-22-0012 / 0699-2219

1. **Are the STORAGE SYSTEMS in the preliminary study is identified below the construction budget for \$10M.**
  - The posted budget in the RFQ is anticipated to cover all project costs, including library storage systems.
2. **Is the AE expected to design this system as part of the construction documents and coordinate the power and FP scope with these units?**
  - The AE will need to work with the Libraries and shelving supplier to coordinate all shelving systems as part of the construction documents as it will affect structure, electrical, controls, and fire protection scope.
3. **For the purpose of fee calculation, the construction cost will include \$10M Storage system. Is that correct?**
  - Assumption of inclusion of the FFE budget in the fee calculation is incorrect. FFE fee will be negotiated separately from the overall project design fee.